03 MAR 2005
Notice to Potential Offerors—

The GOES-R PDRR Draft RFP gives some latitude to
offerors in the actual content and deliverables for the
three major reviews and other simulations or
demonstrations tp be purchased by the resulting
contracts (for example, see Table L&M-1, Section 2).
The scope of work proposed by potential offerors will
be evaluated as part of the source selection (for
example, see Table L&M-1, Subfactor 2).

You attention is directed to Draft RFP clause H-109
and provision L-112. The Government proposes
deleting H-109 and re-writing L-112. The
Government also proposes re-writing the CLIN
structure.

Industry recommendations on these proposed
changes are invited by noon (Eastern time) on
Monday, March 7, 2005, addressed to the contracting
officer at <john.inman@noaa.gov>.

H-109 DELETED

L-112 FUNDING PROFILE

Because of funds limitations, the Government desires
that the CLIN 0100, CLIN 0200, and CLIN 0300
prices not exceed $10 Million each and that the total
of CLINs 0100, 0200, and 0300 not exceed $30
Million.

CLIN 0100

Firm-Fixed-Price

The contractor shall demonstrate and validate critical
design issues, including risk reduction, by conducting
Cost-As-an-Independent-Variable (CAIV) trades
(cost/performance and performance/performance),
developing draft GOES-R system description
documents, initiating process and product
demonstrations, delivering and conducting a System
Requirements Review (SRR), and maturing the total
system design towards the Preliminary Design
Review (PDR) level, in accordance with the
Integrated Master Plan (IMP) attached to this
contract.

Period of Performance: 6 months

CLIN 0200 OPTION

Firm-Fixed-Price

The contractor shall demonstrate and validate critical
design issues, including risk reduction, by conducting
Cost-As-an-Independent-Variable (CAIV) trades
(cost/performance and performance/performance),
developing draft GOES-R system description
documents, initiating process and product
demonstrations, delivering and conducting a System
Concept Review (SCR), and maturing the total
system design towards the Preliminary Design
Review (PDR) level, in accordance with the
Integrated Master Plan (IMP) attached to this
contract.

Period of Performance: 6 months

CLIN 0300 OPTION

Firm-Fixed-Price

The contractor shall demonstrate and validate critical
design issues, including risk reduction, by conducting
Cost-As-an-Independent-Variable (CAIV) trades
(cost/performance and performance/performance),
developing draft GOES-R system description
documents, initiating process and product
demonstrations, delivering and conducting a Interim
Preliminary Design Review (IPDR), and maturing the
total system design towards the Preliminary Design
Review (PDR) level, in accordance with the
Integrated Master Plan (IMP) attached to this
contract.

Period of Performance: 10 months

CLIN 0400

DATA AND REPORTS

Firm-Fixed-Price, Not Separately Priced

/Isame as draft RFP 0101 and 0501, but now for
0100, 0200, and 0300/

CLIN 0500

SPECIAL STUDY EFFORTS—HOURS
Firm-Fixed-Price

//same as draft RFP CLIN 0200//

CLIN 0501

SPECIAL STUDY EFFORTS—OTHER DIRECT
COSTS

Firm-Fixed-Price

/Isame as draft RFP CLIN 0201//



